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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN COALINGA
FROM SOUTH OF CAMBRIDGE AVENUE TO 0.3 km NORTH OF PHELPS AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 8, 2002.  The original bid opening date was previously postponed
indefinitely under Addendum No. 2 dated November 26, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans, the Notice
to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification
Number 18 dated 11-30-01.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheet 2 is revised as follows:

"Right and left ES dimension line on the "Typical Cross Section for Route 33, Sta 6+80 to Sta 8+33"
needs to be moved from the back of the curb to the front of the curb at the flow line."

Project Plan Sheet 21 is revised as follows:

"Note 6 is revised to read: "3 m temporary pavement from Sta 10+40 to Sta 11+40 left side.  3 m
temporary pavement from Sta 10+40 to Sta 12+60 right side.  Temporary pavement structural section is
165 mm AC (Type A) over 225 mm Class 2 AB."

Project Plan Sheets 30 and 31 are revised.  Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

Project Plan Sheet 77A is added.  Half-sized copy of the added sheet is attached.



Addendum No. 3
Page 2
December 21, 2001

06-Fre-33-26.6/27.3
06-4100U4
ACSTP-P033(055)E

In the Special Provisions, Section 5-1.18, "RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY
CONTROL BOARD," is replaced as attached.

In the Special Provisions, Section 5-1.21, "RELATIONS WITH ARMY CORPS OF ENGINEERS," is added as
attached.

In the Special Provisions, Section 10-1.07, "OBSTRUCTIONS," is replaced as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 33, 43, 44, and 66 are revised.

To Proposal and Contract book holders:

Replace pages 4, 5, and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5,
and 6 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Attached are copies of the California Fish and Game Agreement, California Regional Quality Control
Board Permit, and Department of the Army Permit.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.18  RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD

The location of the Los Gatos Creek Bridge No 42-0006 is within an area controlled by the Regional Water Quality
Control Board.  Regional Water Quality Control Board General Permits has been issued covering work to be performed
under this contract.  The Contractor shall be fully informed of rules, regulations, and conditions that may govern the
Contractor's operations in the areas and shall conduct the work accordingly.

Copies of the order may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26,
1120 N Street, Room 200, Sacramento, CA  95814, Telephone 916-654-4490, and are available for inspection at the office of
the District Director of Transportation at 1352 West Olive Avenue Fresno California.

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance,"
of the Standard Specifications.

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications.  Days during which the
Contractor's operations are restricted in the floodway by the requirements of this section shall be considered to be
nonworking days if these restrictions cause a delay in the current controlling operation or operations.

CONTRACT NO. 06-4100U4
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5-1.21  RELATIONS WITH ARMY CORPS OF ENGINEERS

A portion of this project is located within the jurisdiction of the Army Corps of Engineers.  The Contractor shall be fully
informed of the requirements of this agreement as well as rules, regulations, and conditions that may govern the Contractor's
operations in these areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS
26, 1120 N Street, Room 200, Sacramento, CA  95814, Telephone 916-654-4490, and are available for inspection at the
office of the District Director of Transportation at 1352 West Olive Avenue Fresno California.

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," and 7-1.12,
"Indemnification and Insurance," of the Standard Specifications.

Modifications to the agreement between the Department of Transportation and the Army Corps of Engineers which are
proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the Army Corps of Engineers for
their consideration.

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work
shall be performed which is inconsistent with the original agreement or proposed modification until the Departments take
action on the proposed modifications.  Compensation for delay will be determined in conformance with the provisions in
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.
Modifications to any agreement between the Department of Transportation and the Army Corps of Engineers will be

fully binding on the Contractor.  The provisions of this section shall be made a part of every subcontract executed pursuant to
this contract.
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10-1.07  OBSTRUCTIONS

Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway
Facilities," of the Standard Specifications and these special provisions.

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work
close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include, but are not
limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444

1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133

1-800-227-2600

It is anticipated that the following utility facilities will be relocated prior to the dates shown:

Utility Location Date
Pacific Bell (Conduits) Sta 7+25 to Sta 12+00 1/1/02

The following utility facilities will be relocated during the progress of the contract.  The Contractor shall notify the
Engineer, in writing, prior to doing work in the vicinity of the facility.  The utility facility will be relocated within the listed
working days, as defined in Section 8-1.06, "Time of Completion," of the Standard Specifications, after the notification is
received by the Engineer:

Utility Location Working Days
Gas Line Sta 8+10 to Sta 9+20 30

The utility facilities listed in the following table, and other utility facilities that possibly exist at locations which might
interfere with the pile driving or drilling operations or substructure construction, will not be rearranged in advance of or
during construction operations.  Should the Contractor desire to have any of the utility facilities rearranged or temporarily
deactivated for his convenience, the Contractor shall make the necessary arrangements as provided in Section 8-1.10:

Utility Facility Location
PG&E (aerial-electric) Sta 8+33 to Sta 9+52 ADJACENT TO

RIGHT SIDE OF BRIDGE

Full compensation for conforming to the requirements of this section, not otherwise provided for, shall be considered as
included in the prices paid for the various contract items of work involved and no additional compensation will be allowed
therefor.
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ENGINEER'S ESTIMATE
06-4100U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150860 REMOVE BASE AND SURFACING M3 330

22
(S)

151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 26

23 152320 RESET ROADSIDE SIGN EA 2

24 152351 RELOCATE HYDRANT EA 2

25 022719 RELOCATE BOLLARD EA 10

26 152390 RELOCATE ROADSIDE SIGN EA 6

27 152402 ADJUST WATER VALVE COVER TO
GRADE

EA 6

28 152432 ADJUST MANHOLE EA 5

29
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 1310

30 153246 REMOVE CONCRETE
(MISCELLANEOUS)

M3 92

31 157550 BRIDGE REMOVAL LS LUMP SUM LUMP SUM

32 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

33 190101 ROADWAY EXCAVATION M3 2970

34 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

35
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 230

36
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 230

37 198001 IMPORTED BORROW M3 4950

38
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

39
(S)

203001 EROSION CONTROL (BLANKET) M2 200

40
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMPSUM LUMPSUM
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ENGINEER'S ESTIMATE
06-4100U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(S)

204098 MAINTAIN EXISTING PLANTS LS LUMP SUM LUMP SUM

42
(S)

208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM

43 260201 CLASS 2 AGGREGATE BASE M3 4070

44 390102 ASPHALT CONCRETE (TYPE A) TONN 5060

45 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 4.7

46 490580 FURNISH STEEL PIPE PILING
(360 MM)

M 745

47
(S)

490581 DRIVE STEEL PIPE PILE (360 MM) EA 44

48 490584 FURNISH STEEL PIPE PILING
(610 MM)

M 89

49
(S)

490585 DRIVE STEEL PIPE PILE (610 MM) EA 8

50 499030 FURNISH CAST-IN-STEEL-SHELL
CONCRETE PILING (610 MM)

M 1114

51
(S)

499031 DRIVE CAST-IN-STEEL-SHELL
CONCRETE PILE (610 MM)

EA 48

52
(S)

500001 PRESTRESSING CAST-IN-PLACE
CONCRETE

LS LUMP SUM LUMP SUM

53
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 67

54
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 1525

55
(F)

510085 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE EQ)

M3 32

56
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 5.2

57
(S)

048817 JOINT SEAL ASSEMBLY (MR 75 MM) M 46

58
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 313 800

59 566011 ROADSIDE SIGN - ONE POST EA 4

60 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 76
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ENGINEER'S ESTIMATE
06-4100U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 620919 750 MM ALTERNATIVE PIPE
CULVERT

M 30

62 705045 600 MM STEEL FLARED END
SECTION

EA 3

63 705047 750 MM STEEL FLARED END
SECTION

EA 2

64 721008 ROCK SLOPE PROTECTION (LIGHT,
METHOD B)

M3 870

65 729010 ROCK SLOPE PROTECTION FABRIC M2 380

66 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 86

67
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 400

68
(S)

022720 STEEL FENCE /FOUNDATION M 130

69 820107 DELINEATOR (CLASS 1) EA 10

70 820134 OBJECT MARKER (TYPE P) EA 4

71
(S-F)

833032 CHAIN LINK RAILING (TYPE 7) M 254

72
(F)

833140 CONCRETE BARRIER (TYPE 26) M 255

73
(S)

839551 TERMINAL SECTION (TYPE B) EA 2

74
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 3

75
(S)

839568 TERMINAL ANCHOR ASSEMBLY
(TYPE SFT)

EA 1

76
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 120

77
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 4310

78
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 330

79
(S)

860201 SIGNAL AND LIGHTING LS LUMP SUM LUMP SUM

80
(S)

022721 ELECTRICAL SERVICE
(IRRIGATION)

LS LUMP SUM LUMP SUM

6
REVISED PER ADDENDUM NO. 3 DATED DECEMBER 21, 2001


